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48 CFR Ch. 1 (10–1–10 Edition) 52.235 

with the performance criteria referenced in 
paragraph (a) of this clause. 

(g) The Contractor shall require the sub-
contractors specified below to comply with 
the requirements of this clause: [Insert list of 
applicable subcontractors.] 

llllllllll 

llllllllll 

llllllllll 

(End of clause) 

[71 FR 38246, July 5, 2006] 

52.235 [Reserved] 

52.236–1 Performance of Work by the 
Contractor. 

As prescribed in 36.501(b), insert the 
following clause: [Complete the clause by 
inserting the appropriate percentage con-
sistent with the complexity and magnitude 
of the work and customary or necessary 
specialty subcontracting (see 36.501(a)).] 

PERFORMANCE OF WORK BY THE CONTRACTOR 
(APR 1984) 

The Contractor shall perform on the site, 
and with its own organization, work equiva-
lent to at least lll [insert the appropriate 
number in words followed by numerals in paren-
theses] percent of the total amount of work 
to be performed under the contract. This per-
centage may be reduced by a supplemental 
agreement to this contract if, during per-
forming the work, the Contractor requests a 
reduction and the Contracting Officer deter-
mines that the reduction would be to the ad-
vantage of the Government. 

(End of clause) 

[48 FR 42478, Sept. 19, 1983, as amended at 71 
FR 57369, Sept. 28, 2006] 

52.236–2 Differing Site Conditions. 
As prescribed in 36.502, insert the fol-

lowing clause: 

DIFFERING SITE CONDITIONS (APR 1984) 

(a) The Contractor shall promptly, and be-
fore the conditions are disturbed, give a 
written notice to the Contracting Officer of 
(1) subsurface or latent physical conditions 
at the site which differ materially from 
those indicated in this contract, or (2) un-
known physical conditions at the site, of an 
unusual nature, which differ materially from 
those ordinarily encountered and generally 
recognized as inhering in work of the char-
acter provided for in the contract. 

(b) The Contracting Officer shall inves-
tigate the site conditions promptly after re-
ceiving the notice. If the conditions do mate-

rially so differ and cause an increase or de-
crease in the Contractor’s cost of, or the 
time required for, performing any part of the 
work under this contract, whether or not 
changed as a result of the conditions, an eq-
uitable adjustment shall be made under this 
clause and the contract modified in writing 
accordingly. 

(c) No request by the Contractor for an eq-
uitable adjustment to the contract under 
this clause shall be allowed, unless the Con-
tractor has given the written notice re-
quired; provided, that the time prescribed in 
(a) above for giving written notice may be 
extended by the Contracting Officer. 

(d) No request by the Contractor for an eq-
uitable adjustment to the contract for dif-
fering site conditions shall be allowed if 
made after final payment under this con-
tract. 

(End of clause) 

[48 FR 42478, Sept. 19, 1983, as amended at 60 
FR 34761, July 3, 1995] 

52.236–3 Site Investigation and Condi-
tions Affecting the Work. 

As prescribed in 36.503, insert the fol-
lowing clause: 

SITE INVESTIGATION AND CONDITIONS 
AFFECTING THE WORK (APR 1984) 

(a) The Contractor acknowledges that it 
has taken steps reasonably necessary to as-
certain the nature and location of the work, 
and that it has investigated and satisfied 
itself as to the general and local conditions 
which can affect the work or its cost, includ-
ing but not limited to (1) conditions bearing 
upon transportation, disposal, handling, and 
storage of materials; (2) the availability of 
labor, water, electric power, and roads; (3) 
uncertainties of weather, river stages, tides, 
or similar physical conditions at the site; (4) 
the conformation and conditions of the 
ground; and (5) the character of equipment 
and facilities needed preliminary to and dur-
ing work performance. The Contractor also 
acknowledges that it has satisfied itself as to 
the character, quality, and quantity of sur-
face and subsurface materials or obstacles to 
be encountered insofar as this information is 
reasonably ascertainable from an inspection 
of the site, including all exploratory work 
done by the Government, as well as from the 
drawings and specifications made a part of 
this contract. Any failure of the Contractor 
to take the actions described and acknowl-
edged in this paragraph will not relieve the 
Contractor from responsibility for esti-
mating properly the difficulty and cost of 
successfully performing the work, or for pro-
ceeding to successfully perform the work 
without additional expense to the Govern-
ment. 
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